

Ausbau des Straßenzuges Heideallee / Gimritzer Damm in Halle (Saale)

Kostenübersicht

1. Kostenschätzung - Stand: 01.08.2011

Varianten 0 bis 7

Kosten in T€	V 0		V1		V2		V3		V4		V5		V6		V6a		V7	
	ÖPNV	Stadt	ÖPNV	Stadt	ÖPNV	Stadt	ÖPNV	Stadt	ÖPNV	Stadt	ÖPNV	Stadt	ÖPNV	Stadt	ÖPNV	Stadt	ÖPNV	Stadt
Abbrüche und Rückbauten	41,68	269,96	124,73	636,73	116,61	577,40	116,90	607,72	111,77	573,96	114,49	576,91	115,40	577,89	115,40	577,89	114,64	577,07
Neubau Entwässerungsanlagen	8,23	396,71	57,23	621,85	57,23	621,85	57,23	621,85	57,23	621,85	57,23	621,85	57,23	621,85	57,23	621,85	57,23	621,85
Neubau Bahnanlagen	1.460,39	17,71	3.924,83	35,42	3.924,83	35,42	3.897,23	29,42	3.897,53	35,42	3.897,53	35,42	3.924,83	35,42	3.924,83	35,42	3.924,83	35,42
Neubau Straßen und Wege	0,00	2.095,15	0,00	4.100,14	0,00	4.553,74	0,00	5.168,97	0,00	3.830,48	0,00	3.830,48	0,00	3.900,30	0,00	3.900,30	0,00	3.876,36
Ausstattungen	84,19	809,36	384,06	1.921,22	345,98	1.919,93	146,40	1.710,52	297,07	1.530,46	348,84	1.654,57	330,91	1.554,37	351,56	1.911,19	321,10	1.936,40
Sonstige Kosten	87,00	413,00	217,50	1.032,50	217,50	1.032,50	217,50	1.032,50	217,50	1.032,50	217,50	1.032,50	217,50	1.032,50	217,50	1.032,50	217,50	1.032,50
Baustelleneinrichtungen	33,63	80,04	94,17	166,96	93,24	174,82	88,71	183,42	91,62	152,49	92,71	155,03	92,92	154,45	93,33	161,58	92,71	161,59
Kleinleistungen	84,07	200,09	235,42	417,39	233,11	437,04	221,76	458,55	229,06	381,23	231,78	387,59	232,29	386,12	233,33	403,96	231,77	403,98
Baunebenkosten	264,83	630,30	741,57	1.314,79	734,29	1.376,68	698,56	1.444,43	721,52	1.200,89	730,11	1.220,90	731,73	1.216,27	734,98	1.272,47	730,06	1.272,54
Nettokosten	2.064,02	4.912,32	5.779,50	10.247,00	5.722,79	10.729,38	5.444,30	11.257,38	5.623,30	9.359,29	5.690,19	9.515,25	5.702,81	9.479,17	5.728,17	9.917,17	5.689,85	9.917,72
Bruttokosten	2.456,19	5.845,67	6.877,60	12.193,93	6.810,12	12.767,96	6.478,71	13.396,29	6.691,73	11.137,56	6.771,33	11.323,14	6.786,35	11.280,21	6.816,52	11.801,43	6.770,92	11.802,09
Bruttokosten Gesamt	8.301,85		19.071,53		19.578,07		19.875,00		17.829,29		18.094,47		18.066,56		18.617,95		18.573,01	